STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPOSALS | SSUED 15

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

05/ 16/ 02 I N VENTURA COUNTY AT VARI QUS
07-208014 LOCATI ONS
07- VEN-1-0. 0/ 28.5

UPGRADE CRASH CUSHI ON

DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

RAS

PACE 1
05/ 21/ 02
CONTRACT CODE 'B '
31 CONTRACT | TEMS

FEDERAL AlD ACST- Ql01- (010)E
PHG QLO1- (010) E

FUND TOTAL HB1 1, 240, 000 TOTAL NUMBER OF WORKI NG DAYS 120
ENG NEERS EST 1, 056, 000. 00 AMOUNT UNDER 244,262. 00 PERCENT UNDER EST 23. 13
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
811, 738. 00 7 MODERN ALLOYS | NC 714 893-0551
00652040
11172 WESTERN AVE FAX 714 895-9924
STANTON CA 90680
848, 337. 00 3 O DONNELL CONSTRUCTI ON | NC 909 394-4510
00772905
559 W COVI NA BLVD FAX 909 394-4750
SAN DI VAS CA 91773-2911
864, 262. 00 5 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD SUI TE 171 FAX 805 494-0757
WEST LAKE VI LLAGE CA 91361-3200
883, 050. 00 6 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAI SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
979, 235. 10 4 C AND W CONSTRUCTI ON 805 642-0204

SPECI ALTI ES | NC
2419 PALMA DRI VE
VENTURA CA 93003

FAX

00256795
805 642-5141



07-208014
07-VEN-1-0
05/ 16/ 02

997, 328. 00

1, 073, 055. 00

1

2

ALCORN FENCE COVPANY

P O BOX 1249
SUN VALLEY CA 91353

ECOLOGY CONSTRUCTI ON | NC

22019 VANOVEN ST STE F
CANOCGA PARK CA 91303

323 875-1342
00122954
FAX 818 768-9719

818 704-1093
00668349
FAX 818 704-1271

Bl D211
PAGE 2
05/ 21/ 02



07-208014
07-VEN-1-0
05/ 16/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 3

05/ 21/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 A C DI KE COVPANY
LI NCOLN CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

ASPHALT, M SCELLANEQUS ASPHALT CONCRETE AND DI KE ( PORTI ON)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)



07-208014
07-VEN-1-0
05/ 16/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 4

05/ 21/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ALCORN FENCE COVPANY
VENTURA CA

STATEW DE SAFETY AND SI GNS | NC
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE
3787 TRANSPORT
VENTURA CA 91362

PENHALL COVPANY
16401 CONSTRUCTI ON CI RCLE
IRVINE CA 92606

Bl DDER | D NAME AND ADDRESS

I TEMS 4, 5, 20 THRU 22 AND 24 THRU 26 ( PARTI AL)

I TEMS 4, 7, 8, 10 AND 11 (PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

NYE AND NELSON | NC
1860 EASTMAN AVE STE 108
VENTURA CA 93003

CONTI NUED ON NEXT PAGE

M NOR CONCRETE ( PORTI ON)



07-208014
07-VEN-1-0
05/ 16/ 02

Bl DDER | D

NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 5

05/ 21/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 NYE AND NELSON | NC TRAFFI C CONTROL, CURBS, ASPHALT CONCRETE ( PORTI ON)
1860 EASTMAN AVE STE 108
VENTURA CA 93003
STATEW DE SAFETY AND SI GNS | NC ITEMS 1 THRU 3 AND 27 (PORTI ON)
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE, ASPHALT CONCRETE DI KE ( PORTI ON)

CONTI NUED

2788 VENTURE DRI VE
LI NCOLN CA 94648

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 94648

PENHALL COVPANY
16401 CONSTRUCTI ON CI RCLE
IRVINE CA 92606

PENHALL COVPANY
16401 CONSTRUCTI ON CI RCLE
IRVINE CA 92606

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE

NI POMO CA 93444

ON NEXT PAGE

M SCELLANEQUS AREAS ( PORTI ON)

REMOVE CONCRETE CURB, CONCRETE BARRI ER ( PORTI ON)

REMOVE CRASH CUSHI ON ( PORTI ON)

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PORTI ON)

CRASH CUSHI ONS AND SANDFI LLED ( PORTI ON)



07-208014
07-VEN-1-0
05/ 16/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 6

05/ 21/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

Bl DDER | D NAME AND ADDRESS

CRASH CUSHI ONS, OBJECT MARKERS ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PARS CONSTRUCTI ON | NC
WOODLAND HI LLS CA

STATEW DE SAFETY AND SI GNS | NC
Pl SMO BEACH CA

TRAFFI C CONTROL SYSTEM

CONSTRUCTI ON AREA SI GNS



07-208014 Bl D211

07- VEN- 1- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 16/ 02 05/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 185. 00* 15, 185. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 46, 300. 00* 46, 300. 00
3 129100 TEMPORARY CRASH CUSHI ON MODULE EA 210 185. 00 38, 850. 00
4 150662 REMOVE METAL BEAM GUARD RAI LI NG M 120 41. 00 4,920. 00
5 023696 REMOVE S| NGLE THRI E BEAM BARRI ER M 61 30. 00 1, 830. 00
6 152384 RELOCATE OBJECT MARKER EA 13 222. 00 2, 886. 00
7 153214 REMOVE CONCRETE CURB M 120 86. 00 10, 320. 00
8 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 12 650. 00 7, 800. 00
9 023697 REMOVE CRASH CUSHI ON ( SAND BARRELS) EA 2 850. 00 1, 700. 00
10 023698 REMOVE CRASH CUSHI ON ( GREAT) EA 2 1, 700. 00 3, 400. 00
11 023699 REMOVE CRASH CUSHI ON ( HEXFOAM) EA 9 1, 700. 00 15, 300. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
13 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 22, 000. 00* 22, 000. 00
14 390101 ASPHALT CONCRETE TONN 21 158. 00 3, 318. 00
15 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 120 85. 00 10, 200. 00
AREA)
16 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 61 49. 00 2, 989. 00
17 731501 M NOR CONCRETE ( CURB) VB 8 875. 00 7, 000. 00
18 820134 OBJECT MARKER ( TYPE P) EA 4 30. 00 120. 00
19 820135 OBJECT MARKER (TYPE R) EA 4 30. 00 120. 00
20 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 170 80. 00 13, 600. 00
21 (S) 839302 SINGLE THRI E BEAM BARRI ER (\WDOD POST) M 40 165. 00 6, 600. 00
22 (S) 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 23 165. 00 3, 795. 00
23 839481 CONCRETE BARRI ER ( TYPE 50) M 10 540. 00 5, 400. 00
24 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 1, 900. 00 3, 800. 00
25 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 535. 00 2, 140. 00
26 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 2 570. 00 1, 140. 00
27 839591 CRASH CUSHI ON, SAND FI LLED EA 6 6, 000. 00 36, 000. 00
28 023700 QUADGUARD SYSTEM EA 2 23, 500. 00 47, 000. 00
29 839604 CRASH CUSHI ON ( REACT 9CBB) EA 2 36, 700. 00 73, 400. 00
30 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 11 36, 875. 00 405, 625. 00
31 999990 MOBI LI ZATI ON LS LUMP SUM 14, 000. 00* 14, 000. 00

TOTAL 811, 738. 00



| TEM
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07-208014

07- VEN-1-0
05/ 16/ 02
SECOND

BI D AMOUNT
15, 000. 00* 15000. 00
20, 000. 00* 20000. 00
150. 00 31500. 00
80. 00 9600. 00
82. 00 5002. 00
37.00 481. 00
34. 00 4080. 00
200. 00 2400. 00
700. 00 1400. 00
1, 000. 00 2000. 00
1, 000. 00 9000. 00
5, 000. 00* 5000. 00
2,500. 00* 2500. 00
150. 00 3150. 00
40. 00 4800. 00
50. 00 3050. 00
675. 00 5400. 00
53. 00 212.00
53. 00 212.00
112. 00 19040. 00
255. 00 10200. 00
270. 00 6210. 00
600. 00 6000. 00
2,550. 00 5100. 00
700. 00 2800. 00
1, 600. 00 3200. 00
4, 500. 00 27000. 00
24, 000. 00 48000. 00
41, 000. 00 82000. 00
41, 000. 00 451000. 00
63, 000. 00* 63000. 00
848, 337. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
100. 00* 100. 00
148, 059. 00* 148059. 00
10. 00 2100. 00
76. 00 9120. 00
78. 00 4758. 00
100. 00 1300. 00
30. 00 3600. 00
100. 00 1200. 00
500. 00 1000. 00
1, 000. 00 2000. 00
1, 000. 00 9000. 00
10, 000. 00~ 10000. 00
2,100. 00* 2100. 00
100. 00 2100. 00
32.00 3840. 00
39. 00 2379. 00
148. 00 1184. 00
55. 00 220. 00
55. 00 220.00
106. 00 18020. 00
243.00 9720. 00
254. 00 5842. 00
500. 00 5000. 00
2,450. 00 4900. 00
650. 00 2600. 00
1, 450. 00 2900. 00
6, 000. 00 36000. 00
22,000. 00 44000. 00
35, 000. 00 70000. 00
35, 000. 00 385000. 00
76, 000. 00* 76000. 00

864, 262. 00

NI NG BI DDERS
FOURTH

BI D AMOUNT
8, 500. 00* 8500. 00
61, 600. 00* 61600. 00
200. 00 42000. 00
35.00 4200. 00
50. 00 3050. 00
100. 00 1300. 00
50. 00 6000. 00
175. 00 2100. 00
2, 000. 00 4000. 00
2, 350. 00 4700. 00
2,500. 00 22500. 00
5, 000. 00* 5000. 00
2,500. 00* 2500. 00
150. 00 3150. 00
80. 00 9600. 00
50. 00 3050. 00
600. 00 4800. 00
100. 00 400. 00
100. 00 400. 00
150. 00 25500. 00
200. 00 8000. 00
300. 00 6900. 00
300. 00 3000. 00
2,750. 00 5500. 00
1, 000. 00 4000. 00
1, 000. 00 2000. 00
4, 300. 00 25800. 00
25, 000. 00 50000. 00
39, 500. 00 79000. 00
39, 500. 00 434500. 00
50, 000. 00* 50000. 00

883, 050. 00

Bl D211
PAGE 8
05/ 21/ 02
FI FTH
Bl D AMOUNT
13, 440. 00* 13440. 00
129, 692. 00* 129692. 00
275. 39 57831. 90
20. 00 2400. 00
25. 00 1525. 00
28. 00 364. 00
33. 00 3960. 00
1, 200. 00 14400. 00
1, 400. 00 2800. 00
1, 860. 00 3720. 00
1, 500. 00 13500. 00
5, 100. 00* 5100. 00
2,500. 00* 2500. 00
294. 00 6174. 00
160. 00 19200. 00
63. 00 3843. 00
792. 00 6336. 00
120. 00 480. 00
116. 00 464. 00
173. 26 29454. 20
40. 00 1600. 00
42.00 966. 00
1, 453. 00 14530. 00
1, 650. 00 3300. 00
380. 00 1520. 00
460. 00 920. 00
4,700. 00 28200. 00
17, 500. 00 35000. 00
38, 000. 00 76000. 00
38, 845. 00 427295. 00
72,720. 00* 72720. 00
979, 235. 10



07-208014 Bl D211
07-VEN-1-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
05/ 16/ 02 05/ 21/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 13, 680. 00* 13680. 00 50, 000. 00* 50000. 00
2 72, 460. 00* 72460. 00 50, 000. 00* 50000. 00
3 540. 00 113400. 00 150. 00 31500. 00
4 64. 25 7710. 00 84. 00 10080. 00
5 54. 00 3294. 00 85. 00 5185. 00
6 40. 00 520. 00 50. 00 650. 00
7 48. 50 5820. 00 25. 00 3000. 00
8 271.00 3252. 00 200. 00 2400. 00
9 1, 845. 00 3690. 00 400. 00 800. 00
10 3, 850. 00 7700. 00 1, 500. 00 3000. 00
11 3, 635. 00 32715. 00 1, 600. 00 14400. 00
12 21, 570. 00* 21570. 00 5, 000. 00~ 5000. 00
13 5, 190. 00* 5190. 00 300. 00* 300. 00
14 146. 00 3066. 00 110. 00 2310. 00
15 49. 50 5940. 00 15. 00 1800. 00
16 76. 00 4636. 00 30. 00 1830. 00
17 1, 735.00 13880. 00 400. 00 3200. 00
18 60. 00 240. 00 60. 00 240. 00
19 60. 00 240. 00 60. 00 240. 00
20 80. 00 13600. 00 120. 00 20400. 00
21 195. 00 7800. 00 270. 00 10800. 00
22 235. 00 5405. 00 280. 00 6440. 00
23 875. 00 8750. 00 200. 00 2000. 00
24 2,130. 00 4260. 00 2,700. 00 5400. 00
25 530. 00 2120. 00 720. 00 2880. 00
26 1, 530. 00 3060. 00 1, 600. 00 3200. 00
27 4, 640. 00 27840. 00 6, 000. 00 36000. 00
28 22,920. 00 45840. 00 60, 000. 00 120000. 00
29 41, 150. 00 82300. 00 55, 000. 00 110000. 00
30 39, 540. 00 434940. 00 50, 000. 00 550000. 00
31 42, 410. 00* 42410. 00 20, 000. 0o0* 20000. 00
TOT 997, 328. 00 1,073, 055. 00






